

# Labor

Project: OFR06582 - Demo AI / Date: 12/02/2009

Delivery Date: 29/11/2007

Nb.	Code	Name	Nb. of Operations	Time	Quantity
<b>Handwork</b>					
1	M 01	Debitare unghi variabil	0 op	5 min	3.33 h
2	M 06	Frezare inversor (montant orb) si fixare	0 op	10 min	2.33 h
3	M 08	Curatare manuala rame, gauri aerisire	0 op	2 min	2.03 h
4	M 09	Curatare manuala cercevele, gauri aerisire	0 op	2 min	3.07 h
5	M 10	Manopera feronerie	0 op	25 min	15.83 h
6	M 11	Debitare baghete geam	0 op	4 min	20.80 h
7	M 12	Manipulare profile /ml profil	0 op	1 min	4.58 h
8	M 13	Manipulare baghete geam /ml profil	0 op	1 min	2.60 h
9	M 27	Manopera 1 min	0 op	1 min	0.28 h
10	M 28	Debitare PVC - 1 capat	0 op	4 min	10.40 h
11	M 29	Debitare PVC - 2 capete	0 op	2 min	5.60 h
12	M 30	Lipire PVC - 1 capat	0 op	2 min	4.73 h
13	M 34	Frezare montant si fixare	0 op	10 min	2.50 h
14	M 35	Frezare bandou si fixare	0 op	10 min	1.33 h
<b>Total: Handwork</b>					<b>79.43 h</b>
<b>Manopera sticla</b>					
15	M 14	Taiere geam /perimetru	0 op	0 min	0.00 h
16	M 15	Lipire termopan	0 op	0 min	0.00 h
17	M 16	Izolare termopan	0 op	0 min	0.00 h
<b>Total: Manopera sticla</b>					<b>0.00 h</b>
<b>Manopera livrare si montaj</b>					
18	M 17	Pregatire, incarcare /ochi	0 op	10 min	2.83 h
19	M 19	Fixare rama /perimetru	0 op	2 min	0.57 h
20	M 20	Montare geam /geam	0 op	4 min	2.27 h
21	M 21	Reglare feronerie /ccv	0 op	5 min	2.00 h
22	M 24	Demontare tamplarie veche, mediu	0 op	10 min	2.83 h
23	M 26	Cuplare ferestre /ml elem.cuplaj	0 op	5 min	0.42 h
<b>Total: Manopera livrare si montaj</b>					<b>10.92 h</b>
<b>Total:</b>					<b>90.35 h</b>