

# Labor

Project: OFR06582 - Demo AI / Date: 12/02/2009

Delivery Date: 29/11/2007

Nb.	Code	Name	Nb. of Operation	Time	Quantity	Unit Price	Value
<b>Handwork</b>							
1	M 01	Debitare unghi variabil	40 op	5 min	3.33 h	60.00 €	2,400.00 €
2	M 06	Frezare inversor (montant orb) si fixare	14 op	10 min	2.33 h	0.00 €	0.00 €
3	M 08	Curatare manuala rame, gauri aerisire	61 op	2 min	2.03 h	0.00 €	0.00 €
4	M 09	Curatare manuala cercevele, gauri aerisire	92 op	2 min	3.07 h	0.00 €	0.00 €
5	M 10	Manopera feronerie	38 op	25 min	15.83 h	0.00 €	0.00 €
6	M 11	Debitare baghete geam	312 op	4 min	20.80 h	0.00 €	0.00 €
7	M 12	Manipulare profile /ml profil	275 op	1 min	4.58 h	0.00 €	0.00 €
8	M 13	Manipulare baghete geam /ml profil	156 op	1 min	2.60 h	0.00 €	0.00 €
9	M 27	Manopera 1 min	17 op	1 min	0.28 h	0.00 €	0.00 €
10	M 28	Debitare PVC - 1 capat	156 op	4 min	10.40 h	0.00 €	0.00 €
11	M 29	Debitare PVC - 2 capete	168 op	2 min	5.60 h	0.00 €	0.00 €
12	M 30	Lipire PVC - 1 capat	142 op	2 min	4.73 h	0.00 €	0.00 €
13	M 34	Frezare montant si fixare	15 op	10 min	2.50 h	0.00 €	0.00 €
14	M 35	Frezare bandou si fixare	8 op	10 min	1.33 h	0.00 €	0.00 €
<b>Total: Handwork</b>					<b>79.43 h</b>		<b>2,400.00 €</b>
<b>Manopera sticla</b>							
15	M 14	Taiere geam /perimetru	34 op	0 min	0.00 h	0.00 €	0.00 €
16	M 15	Lipire termopan	34 op	0 min	0.00 h	0.00 €	0.00 €
17	M 16	Izolare termopan	34 op	0 min	0.00 h	0.00 €	0.00 €
<b>Total: Manopera sticla</b>					<b>0.00 h</b>		<b>0.00 €</b>
<b>Manopera livrare si montaj</b>							
18	M 17	Pregatire, incarcare /ochi	17 op	10 min	2.83 h	0.00 €	0.00 €
19	M 19	Fixare rama /perimetru	17 op	2 min	0.57 h	0.00 €	0.00 €
20	M 20	Montare geam /geam	34 op	4 min	2.27 h	0.00 €	0.00 €
21	M 21	Reglare feronerie /ccv	24 op	5 min	2.00 h	0.00 €	0.00 €
22	M 24	Demontare tamplarie veche, mediu	17 op	10 min	2.83 h	0.00 €	0.00 €
23	M 26	Cuplare ferestre /ml elem.cuplaj	5 op	5 min	0.42 h	0.00 €	0.00 €
<b>Total: Manopera livrare si montaj</b>					<b>10.92 h</b>		<b>0.00 €</b>
<b>Total:</b>					<b>90.35 h</b>		<b>2,400.00 €</b>